

**ADDENDUM NO.2 TENDER NO's CDC/AB/06/2021, CDC/AB/07/2021,  
CDC/AB/09/2021 AND CDC/AB/10/2021**

**ADDENDUM NO.2**

**1.0 Page 8 of 76 – 2.6 Contractor to Propose Domestic Electrical and Mechanical  
Sub-contactors**

c. Submit Joint Venture Agreement and Power of Attorney.


**To read**

c. Submit Sub-Contractors and Cession Agreement.

**2.0 Section 7 – Provisional Sums**

Find herewith attached corrected pages - P/S 2- for incorporation into tender –  
Letlhakane Packge B

**THANK YOU**

A handwritten signature in black ink, appearing to read 'M. Lesego', is written over a horizontal line.

M. Lesego  
Agt. Chief Architecture and Building Services Officer

- P/S 1 -		Unit	Qty	Rate	Amount
Total Brought Forward				P	
A	Provide the Provisional Sum of P40 000 (Forty Thousand Pula) for builders work in connection with Electrical Installations	Item			40,000.00
B	Provide the Provisional Sum of P20 000 (Twenty Thousand Pula) for diversion of underground services	Item			20,000.00
C	Provide the Provisional Sum of P40 000 (Forty Thousand Pula) for testing of materials	Item			40,000.00
D	Provide the Provisional Sum of P15,000 (Fifteen Thousand Pula) for provision of Cylinder Cages	Item			15,000.00
E	Provide the Provisional Sum of P20,000 (Twenty Thousand Pula) for provision of Fire Hose Reels	Item			20,000.00
F	Provide the Provisional Sum of P50,000 (Fifty Thousand Pula) for provision of Landscaping	Item			50,000.00
G	Provide the Provisional Sum of P700,000 (Seven Hundred Thousand Pula) for BPC connection p	Item			700,000.00
H	Provide the Provisional Sum of P150,000 (One Hundred and Fifty Thousand Pula) for Clerk of Works.	Item			150,000.00
TOTAL CARRIED TO SUMMARY				P	

- P/S 2 -